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STATEMENT OF WORK 
ROCKY FLATS PLANT 
OPERABLE UNIT 16 

LOW PRIORITY SITES 
NO FURTHER ACTION JUSTIFICATION DOCUMENT 

1 . O  OBJECTIVE 

The objective of this project is to prepare a "No Further Action Justification 
Document" for Operable Unit 16, Low Priority Sites, that complies with 
regulatory guidance documents and incorporates agency (Environmental 
Protection Agency [EPA] and Colorado Department of Health [CDH]) comments. 

2 . 0  SCOPE 

This Statement of Work (SOW) describes the requirements for the preparation of 
the Draft Low Priority Sites (LPS) document, Operable Unit Number 16, (OU 
16). OU 16 is comprised of individual Hazardous Substance Site (IHSS) Number 
185, 182, 193, 194, 195, 196, and1 97. The documentation and data presented 
in this document will determine whether or not further action is necessary. 

3.0 BACKGROUND AND APPLICABLE DOCU MENTS 

3.1  BACKGROUND 
The LPS consists of reported minor spills of varing amounts in each of the IHSSs. 
The contaminants of concern range from solvent spills to steam condensate leak. 
It is anticipated that some of the IHSSs will need further investigation. 
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3 . 2  APPLICABLE DOCUMENTS 
The subcontractor shall utilize the following regulatory documents in 
preparation of the Draft Work Plan for OU 16: 

a n d m d y  Plans for Low Prior- . .  Volune 
I, I I ,  and I l l ,  U. S. Department of Energy, Rocky Flats Plant, June 1, 1988 

Rockv Fiats interagencv A a r m  , January 22, 1991 

The IAG H i s m a l  I Site Release RePort (HSRR). currently in drafi stage 

nce. EPA  I) Guida US EPA, lnvestraatlon (RF 
530-89-031 , May 1989 

. .  , .  

m s  and 
Feasibility Studies U n d e r m C l  A .  I n W  Final, EPA 540 G-89- 
US EPA, Guidance for Con- lnve 

004, October 1988 

. . .  

. .  US EPA, Data Q u a l r t v v e s  for Reme-nse Act iv i ti e s, 
D ev e lo D m  e ntal P r o c m  , March 1987 

. .  
US EPA, lib Obgctives for Remdial ResPqIlSe Act ivitieL 
Example S c e m  ' , March 1987 

. .  . . US EPA, w e  for Data 
1 9 9 0  

in F&k A s s e s s m  , October 

man Health F v W i o n  M w l .  (Part A\ .  I n t e r n ,  EPA 
US EPA,-- 

540/1-89/002, December 1989 

, EPA/540/1- 
US EPA, BLSb A s s emen t  Guidance for -Volume 11, 
Fnvironrnental F v a w n  -rim Find 
89/001, March 1989 

US EPA, Fcolo- of -us W a u i t e s :  A F ield 
and WIT Referenm, EPA/600/3-89/013, March 1989 



sow, OPWL 
June 21, 1991 
Page 3 

e of Federal w n s .  Title 4Q, Part 265 - Interim Status 
Standards for Owners and Operators of Hazardous Waste 
Treatment, Storage and Disposal Facilities, July 1990 

Code of Federal -itle a, Part 11 - Natural Resource 
Damage Assessments, October 1987 (or latest edition) 

4 . 0  TECHNICAL REQUlREMENTSlTASKS 

4 . 1  The subcontractor shall provide all materials, personnel and services required to 
prepare the final document for OU 16. The subcontractor shall be responsible 
for all aspects of the document in this SOW, except those sections specifically 
stated as provided by the EG&G Contractor Technical Representative (CTR). This 
SOW contains requirements for the work plan, but does not include reference 
material, guidance documents, and historical reports, which can be obtained upon 
request from EG&G CTR. A document shall be prepared which insures the LPS 
areas are fully investigated, all reqilired information and data is generated 
during this investigation. 

4 . 2 The No Further Action Justification Document shall include the following: 
4.2.1 Jntroduction 

Discuss the purpose of the investigation, pertinent regulatory requirements, 
;.vera11 scope of the project, existing environmental programs at RFP, previous 
environmental investigations at the site and all information required to give the 
reader a brief synopsis of the project scope. - 

4.2.2 Desc ription of Q r  rent Cond itim (photos should be used where available) 
Include discussion on the following: 
4.2.2.1 -- Include history and current land use. 
4.2.2.2 

within the facility. 
4.2.2.3 

4.2.2.5 

. .  

I Settine- this shouid be iniormation specific to the OU 

4 2 2 . 4  Ecoloav 
of 0- at the OY - Evaluate all historical RFP 

documents pertaining to OU construction and or operations, which 
may include a literature search for documents not listed in in 
section 3.2. This section should also include 
detailed discussion of waste streams discharged at the IHSSs. 
P r e v i u  lnvestraatlons 4.2.2.6 - Discuss previous investigations 
conducted at the site, the findings of those investigations, and the 

. .  
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validity of the results. Maps depicting previous borings and/or 
monitoring well locations shall be included. 

I characterlstlcs 4.2.2.7 -Discuss surface conditions (drainage, 
soils, etc.), geology, hydrogeology, description of structures, air 
flow patterns, etc. 

re --Historical data and pertinent 
information on OU 16 should be compiled and assessed to 
thoroughly describe the history and physical setting of the 
individual IHSSs i f  it bears directly on the objectives for this 
Work Plan. Previous investigations that include evaluation of 
soil, sediment, surface water and ground water data should be 
carefully examined. Historical and recent reportsmust be 
examined and the data extracted and analyzed. The data analysis 
shall focus on concisely describing the geochemistry of the IHSSs 
in OUI 6 and determining whether the historical data is sufficient 
to determine i f  no further action is justified. 

. .  

4.2.2.8 

A summary shall be made which identifies all possible source 
areas of contamination. This summary shall include: location of 
area (IHSS, spill area, etc.), quantities of solid or hazardous 
waste, hazardous waste or constituents, to the extent known, and 
any data gaps requiring additional information. 

4.2.3 Docu ment &&g&-g I -A detailed schedule shall be developed including dates for 
submittal of various components of the No Further Action Justification 
Document, dates for starting and accomplishing specific tasks associated with the 
No Justification Document, and dates for reporting information from specific 
tasks. Personnel and resources necessary should be loaded onto the schedule to 
determine personnel and resource requirements. Organizational charts should 
also be included to show the types of personnel necessary to accomplish the tasks 
required. 
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5.0  REPORTS. DATA AND OTHER DELIVERABLES 

5 .  1 All deliverables shall be completed by the scheduled deadlines. 

3/4/92 6 / 2 / 9 2  Agency review of Draft No Further Action Justification 

511 5/92 7/20/92 Prepare final No Further Action 
Document 

Justificaton Document 

7/20/9 2 Submit final No Further Action Justification Document 
7/31 /92 a12a192 Agency Review and Approval 

5 . 2  The subcontractor shall be responsible for attending scoping meetings with the CTR team 
members and/or regulatory agency personnel as directed by the CTR. The subcontractor 
shall be responsible for participating in meetings during the comment resolution period. 
The subcontractor shall prepare meeting minutes to document all meetings with CTR 
project team members and agency personnel. The typed minutes are due to the CTR 
within one week of the meeting date. Review meetings other than the ones detailed may 
be required. Meetings shall be approved by the CTR. 

5 . 3  Fifteen copies of the first draft of the revised document shall be submitted to CTR by 
close of business on July 20, 1992. This document shall have incorporated EG&G, DOE, 
CDH and EPAs comments. The EPA and CDH will then review and approve the document. 
I f  EPA and CDH do not approve this document, an additional one or two more revisions 
shall be required. Transmittal of all documents to EG&G must have a written record in 
memos, meeting minutes or transmittal letter. Draft copies of each section of the No 
Further Action Justification Document, as they are completed, shall be submitted to 
EG&G for review and comment. Submittal of the sections in draft will expedite the final 
review process. Electronic copies of the final document (text and figures) shall be 
provided to EG&G on software compatible with that available at EGBG. 

5 .  4 The subcontractor's participation in comment review meetings on the work plans shall 
include preparing written responses to comments and preparation of final Document 
addressing agency comments as required. A schedule for resolving comments during each 
comment period will be decided with the subcontractor after receipt of comments. 
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5 .  6 The subcontractor shall prepare and submit Monthly Status Reports (Attached) to the 
CTR, and to the Resources and Information Management Department within three 
working days after the fifteenth day of each month for the preceding month. 



MONTHLY TASK ORDER STATUS REPORT 

Task Order Number: 

Task Order Title: 

Month and Year of this Status Report: 

Award Date of Task Order: 

Expiration Date of Task Order: 

Task Order Funding: 

1 )  Initial funding: 

2) Modification funding: 
(if applicable) 

3 )  Revised total funding: 
(if applicable) 

Amount Incurred to Date: 

Total Amount Invoiced to Date: 

Date and Number of Last Invoice: 

Percentage of Work Effort Completed: 

Status: 
(Suggested length of two paragraphs) 


